HITCHCOCK DESIGN GROUP

Bid Tabulation

Date: July 17, 2025
RE: **Tomaso Park**

Contractor	Base Bid	Alternate 1: Batting Cage Install	Alternate 2: Field A - Artificial Turf & Outfield Fencing	Alternate 3: Field C - Artificial Turf & Outfield Fencing	Alternate 4: Bull Pens	Alternate 5: Artificial Turf Edge Treatment	Base Bid + Alt 1 + Alt 3	Addendum 01	Addendum 02
GeoSurfaces, Inc.	$ 1,743,433	$ 92,360	$ 511,500	$ 517,950	$ 232,562	$ 164,880	$ 2,353,743	✓	✓
Schwartz	$ 1,922,366	$ 54,137	$ 469,400	$ 478,109	$ 284,042	$ 31,060	$ 2,454,612	✓	✓
Byrne & Jones Construction	$ 1,920,000	$ 93,100	$ 500,026	$ 520,426	$ 232,051	$ 22,517	$ 2,533,526	✓	✓