



Bid Tabulation

Date: May 6, 2026
 RE: Coach's and Deicke Park Courts Final Design

Contractor	Base Bid	Alternate #1: Coach's Park - Tennis Court Underdrainage	Alternate #2: Coach's Park - Basketball Court and Asphalt Path	Alternate #3: Coach's Park - Basketball Court Underdrainage	Alternate #4: Deicke Park - Drinking Fountain Installation	Addendum 1
Schroeder	\$ 1,323,224.00	\$ 99,260.00	\$ 86,620.00	\$ 34,520.00	\$ 71,477.50	X
Daybreaker	\$ 1,331,860.00	\$ 59,287.00	\$ 115,646.00	\$ 35,166.00	\$ 68,489.00	X
KD landscape	\$ 1,319,888.80	\$ 37,285.00	\$ 120,156.00	\$ 14,390.00	\$ 40,204.75	
Landworks	\$ 1,573,370.00	\$ 28,209.15	\$ 113,293.98	\$ 11,633.30	\$ 47,791.80	X
Midwest Excavators	\$ 1,122,808.00	\$ 54,172.50	\$ 94,677.90	\$ 25,360.00	\$ 43,275.00	X